DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/13/1999
* * * Bl D TABULATI ON REPORT * * * TI ME: 08: 25

PS&E JOB NO: 99X316 REVISION NO : 1
CONTRACT NO: 005765 REGON NO : 4
VERSI ON NO : 1 WORK ORDER# : XLO787

BI DS OPENED ON : Sep 1 1999
AWARDED ON : Sep 3 1999

o R LOWBIDDER - -----c -cnee-- 2ND BIDDER - ----c- —cnae-- 3RD BIDDER -------
TITLE :SR 5 ELTI NG | NCORPORATED W LDl SH STANDARD PAVING CO. DI RT AND AGGREGATE

CEE CREEK SLIDE 780 82ND DR 3600 COUNTY FARM RD 20905 NE SANDY BLVD

995316 GLADSTONE OR  97027- 1802 97408- 4616
PROJECT CLACKAMAS OR 970150366 EUGENE OR 974010428 FAIRVIEW OR 970249772

COUNTY(S) : CLARK

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S
35, 000. 00 42, 150. 00 37, 750. 00 10, 000. 00
2 CLEARI NG AND GRUBBI NG
0. 2500 ha 9, 500. 0000 24, 000. 0000 50, 000. 0000 24, 000. 0000
2,375.00 6, 000. 00 12, 500. 00 6, 000. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S
500. 00 2, 580. 00 5, 000. 00 5, 400. 00
4  SLOPE PREPARATI ON
0. 3500 ha 3, 000. 0000 575. 0000 5, 000. 0000 15, 000. 0000
1, 050. 00 201. 25 1, 750. 00 5, 250. 00
5 REMOVI NG BEAM GUARDRAI L
102. 0000 w 7.0000 16. 0000 6. 0000 16. 0000
714. 00 1, 632. 00 612. 00 1, 632. 00
6 REMOVI NG PAI NT STRI PE
300. 0000 w 2.0000 3.1000 4. 0000 3. 4000
600. 00 930. 00 1, 200. 00 1, 020. 00
GRADI NG
7  EXCAVATI ON FOR SHEAR KEY | NCL. HAUL
4020. 0000 s 18. 0000 8. 0000 24. 0000 9. 1500
72, 360. 00 32, 160. 00 96, 480. 00 36, 783. 00
DRAI NAGE
8 DI TCH EXCAVATI ON | NCL. HAUL
70. 0000 s 25. 0000 20. 0000 20. 0000 20. 0000
1, 750. 00 1, 400. 00 1, 400. 00 1, 400. 00
9 GRATE I NLET TYPE 1 OR 2
2.0000 EACH 2, 000. 0000 2, 460. 0000 1, 200. 0000 1, 200. 0000
4, 000. 00 4,920. 00 2, 400. 00 2, 400. 00
10 LI GHT LOOSE RI PRAP
9360. 0000 t 20. 0000 21. 0000 16. 0000 23. 6000
187, 200. 00 196, 560. 00 149, 760. 00 220, 896. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 13/ 1999

* « » Bl D TABULATI ON REPORT * * * TI ME: 08: 25
PSGE JOB NO: 99X316 REVI SION NO : 1 BI DS OPENED ON : Sep 1 1999
CONTRACT NO: 005765 REGON NO : 4 AWARDED ON : Sep 3 1999
VERSI ON NO : 1 WORK ORDER# : XL0787
o R LOWBIDDER - -----c -cnee-- 2ND BIDDER - ----c- —cnae-- 3RD BIDDER -------
TITLE :SR 5 ELTI NG | NCORPORATED W LDl SH STANDARD PAVING CO. DI RT AND AGGREGATE

CEE CREEK SLIDE 780 82ND DR 3600 COUNTY FARM RD 20905 NE SANDY BLVD

995316 GLADSTONE OR  97027- 1802 97408- 4616
PROJECT CLACKAMAS OR 970150366 EUGENE OR 974010428 FAIRVIEW OR 970249772

COUNTY(S) : CLARK

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 QUARRY SPALLS
2340. 0000 t 25. 0000 16. 0000 16. 0000 23. 6000
58, 500. 00 37, 440. 00 37, 440. 00 55, 224. 00
12 DRAIN PI PE 300 MM DI AM
50. 0000 w 35. 0000 25. 6500 100. 0000 140. 0000
1, 750. 00 1, 282. 50 5, 000. 00 7, 000. 00
13 SCHEDULE A CULV. PIPE 300 MM DI AM
71. 0000 w 100. 0000 53. 3400 120. 0000 131. 0000
7,100. 00 3,787.14 8, 520. 00 9, 301. 00
STORM SEVER
14 CATCH BASIN TYPE 1
1. 0000 EACH 800. 0000 1, 004. 0000 1, 200. 0000 1, 200. 0000
800. 00 1, 004. 00 1, 200. 00 1, 200. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
150. 0000 t 30. 0000 15. 0000 20. 0000 16. 6000
4,500. 00 2, 250. 00 3, 000. 00 2, 490. 00
EROSI ON CONTROL AND PLANTI NG
16 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
0. 4500 ha 5, 000. 0000 3,717.7800 4, 000. 0000 3, 250. 0000
2, 250. 00 1, 673.00 1, 800. 00 1, 462. 50
17 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
TRAFFI C
18 EXTRUDED CURB
152. 0000 w 18. 0000 16. 0000 16. 0000 17. 6000
2, 736. 00 2,432.00 2,432.00 2,675. 20
19 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
148. 0000 w 50. 0000 65. 0000 55. 0000 65. 0000
7, 400. 00 9, 620. 00 8, 140. 00 9, 620. 00
20 BEAM GUARDRAI L BURI ED TERM NAL
1. 0000 EACH 650. 0000 700. 0000 650. 0000 700. 0000
650. 00 700. 00 650. 00 700. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 13/ 1999
* % % Bl D TABULATI ON REPORT TI ME: 08: 25
PS&E JOB NO: 99X316 REVI SION NO : 1 BI DS OPENED ON : Sep 1 1999
CONTRACT NO: 005765 REGION NO : 4 AWARDED ON : Sep 3 1999
VERSI ON NO : 1 WORK ORDER# : XL0787
W CSR 005 e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE SR 5 ELTI NG | NCORPORATED W LDl SH STANDARD PAVI NG CO. DI RT AND AGGREGATE
GEE CREEK SLIDE 780 82ND DR 3600 COUNTY FARM RD 20905 NE SANDY BLVD
99X316 GLADSTONE OR 97027- 1802 97408- 4616
PRQJECT CLACKAMAS OR 970150366 EUGENE OR 974010428 FAIRVIEW OR 970249772
COUNTY(S) : CLARK CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 221850
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 TEMPORARY CONC. BARRI ER
275. 0000 8 40. 0000 40. 2900 50. 0000 65. 0000
11, 000. 00 11, 079. 75 13, 750. 00 17, 875. 00
22  RESETTI NG AND STOCKPI LI NG CONC. BARRI ER
53. 0000 8 18. 0000 40. 4500 20. 0000 38. 0000
954. 00 2,143.85 1, 060. 00 2,014.00
23 TEMPORARY | MPACT ATTENUATOR
1. 0000 EACH 3, 500. 0000 4,565. 0000 2, 500. 0000 7,070. 0000
3, 500. 00 4,565. 00 2, 500. 00 7,070. 00
24 REPAIR | MPACT ATTENUATOR
EST.
1.00 1.00 1.00 1.00
25 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 4,500. 0000 4, 050. 0000 3, 000. 0000 4,800. 0000
4, 500. 00 4, 050. 00 3, 000. 00 4, 800. 00
26 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
50. 0000 HR 35. 0000 37. 0000 35. 0000 12. 0000
1, 750. 00 1, 850. 00 1, 750. 00 600. 00
27 PAINT STRI PE
535. 0000 8 1. 5000 1. 9000 2. 0000 2. 1000
802. 50 1,016. 50 1, 070. 00 1,123.50
28 RAI SED PAVEMENT MARKER TYPE 1
1. 5000 HUND 300. 0000 285. 0000 300. 0000 313. 5000
450. 00 427.50 450. 00 470. 25
29 RAI SED PAVEMENT MARKER TYPE 2
0. 5000 HUND 300. 0000 685. 0000 700. 0000 753. 5000
150. 00 342.50 350. 00 376.75
30 TEMPORARY PAVEMENT MARKI NG
550. 0000 8 0. 6000 3. 8000 4.0000 4.2000
330. 00 2,090. 00 2,200. 00 2,310. 00
31 SEQUENTI AL ARROW SI GN
960. 0000 HR 6. 0000 5. 0000 2. 0000 5. 5000
5, 760. 00 4, 800. 00 1, 920. 00 5, 280. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 13/ 1999
* % % Bl D TABULATI ON REPORT TI ME: 08: 25
PS&E JOB NO: 99X316 REVI SION NO : 1 BI DS OPENED ON : Sep 1 1999
CONTRACT NO: 005765 REGION NO : 4 AWARDED ON : Sep 3 1999
VERSI ON NO : 1 WORK ORDER# : XL0787
W CSR 005 e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE SR 5 ELTI NG | NCORPORATED W LDl SH STANDARD PAVI NG CO. DI RT AND AGGREGATE
GEE CREEK SLIDE 780 82ND DR 3600 COUNTY FARM RD 20905 NE SANDY BLVD
99X316 GLADSTONE OR 97027- 1802 97408- 4616
PRQJECT CLACKAMAS OR 970150366 EUGENE OR 974010428 FAIRVIEW OR 970249772
COUNTY(S) : CLARK CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 221850
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 PORTABLE CHANGEABLE MESSAGE S| GN
1. 0000 EACH 5, 000. 0000 4, 600. 0000 6, 000. 0000 4,000. 0000
5, 000. 00 4, 600. 00 6, 000. 00 4,000. 00
33 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
960. 0000 HR 5. 0000 7.0000 3.0000 7.7000
4, 800. 00 6, 720. 00 2, 880. 00 7,392.00
34 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
3, 000. 00 7,500. 00 7, 000. 00 4,000. 00
35 TRAFFI C CONTROL LABOR
360. 0000 HR 32. 0000 33.5000 28. 0000 36. 0000
11, 520. 00 12, 060. 00 10, 080. 00 12, 960. 00
36 TRAFFI C CONTROL VEHI CLE
25. 0000 DAY 60. 0000 55. 0000 55. 0000 50. 0000
1, 500. 00 1, 375. 00 1, 375. 00 1, 250. 00
37 TRAFFI C CONTROL SUPERVI SOR
150. 0000 HR 35. 0000 34. 0000 35. 0000 37. 0000
5, 250. 00 5, 100. 00 5, 250. 00 5, 550. 00
38 CONSTRUCTI ON SI GNS CLASS A
25. 0000 e 120. 0000 118. 0000 150. 0000 120. 0000
3, 000. 00 2, 950. 00 3, 750. 00 3, 000. 00
OTHER | TEMS
39 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
62. 0000 s 30. 0000 40. 0000 5.0000 26. 2000
1, 860. 00 2, 480. 00 310. 00 1, 624. 40
40 SHORI NG OR EXTRA EXCAVATI ON CLASS B
6. 0000 e 25. 0000 5. 0000 10. 0000 120. 0000
150. 00 30. 00 60. 00 720. 00
41 GABI ON CRI BBI NG
12. 0000 s 300. 0000 182. 5600 400. 0000 260. 0000
3, 600. 00 2,190. 72 4,800. 00 3,120. 00
42 FORCE ACCOUNT SHOULDER REPAI R
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 13/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 25
PS&E JOB NO: 99X316 REVI SION NO : 1 BI DS OPENED ON : Sep 1 1999
CONTRACT NO: 005765 REGION NO : 4 AWARDED ON : Sep 3 1999
VERSI ON NO : 1 WORK ORDER# : XL0787
Y CSR 005 e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE SR 5 ELTI NG | NCORPORATED W LDl SH STANDARD PAVI NG CO. DI RT AND AGGREGATE
CEE CREEK SLIDE 780 82ND DR 3600 COUNTY FARM RD 20905 NE SANDY BLVD
99X316 GLADSTONE OR 97027- 1802 97408- 4616
PRQJECT : CLACKAMAS OR 970150366 EUGENE OR 974010428 FAIRVIEW OR 970249772
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 221850
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
43 FORCE ACCOUNT CONNECT EXI STI NG UNDERDRAI N
EST.
500. 00 500. 00 500. 00 500. 00
44 ROADSI DE CLEANUP
EST.
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
45 TRI MM NG AND CLEANUP
L.S.
500. 00 2, 450. 00 2, 250. 00 2, 500. 00
46 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
47 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
48 SPILL PREVENTI ON PLAN
L.S.
2, 400. 00 1, 820. 00 500. 00 500. 00
49 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
470. 0000 8 10. 0000 6. 5000 13. 0000 16. 4000
4,700. 00 3, 055. 00 6,110. 00 7,708. 00

CONTRACT TOTAL $484, 712. 50 $450, 418. 71 $472, 450. 00 $493, 698. 60



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGB05 DATE: 08/ 13/ 1999

TI ME: 08: 25

* Kk *

PS&E JOB NO: 99X316
CONTRACT NO: 005765

REVISION NO : 1
REGON NO : 4

BI DS OPENED ON : Sep 1 1999
AWARDED ON : Sep 3 1999

VERSI ON NO : 1 WORK ORDER# : XL0787
HAWY CSR 005 e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE SR 5 NUTTER UNDERGROUND UTI LI TIES LLOYD H. KESSLER, | NC. STEELHEAD CONSTRUCTORS, | NC.
GEE CREEK SLIDE 5419 NE 88TH ST #G 7206 NW 25TH AVE 22070 PALO WAY STE 2
99X316 96073- 8787
PRQJECT VANCOUVER WA 98665093¢ VANCOUVER WA 98665700 PALO CEDRO CA 960730997
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100429
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
35, 000. 00 34, 000. 00 19, 000. 00 54, 000. 00
2 CLEARI NG AND GRUBBI NG
0. 2500 ha 9, 500. 0000 50, 000. 0000 18, 000. 0000 15, 000. 0000
2,375.00 12, 500. 00 4,500. 00 3, 750. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
500. 00 5, 000. 00 2, 000. 00 2,500. 00
4  SLOPE PREPARATI ON
0. 3500 ha 3, 000. 0000 10, 000. 0000 18, 000. 0000 6, 500. 0000
1, 050. 00 3, 500. 00 6, 300. 00 2,275.00
5 REMOVI NG BEAM GUARDRAI L
102. 0000 8 7.0000 7.0000 20. 0000 25. 0000
714. 00 714. 00 2, 040. 00 2, 550. 00
6 REMOVI NG PAI NT STRI PE
300. 0000 8 2. 0000 3.5000 4.0000 2. 5000
600. 00 1, 050. 00 1, 200. 00 750. 00
GRADI NG
7  EXCAVATI ON FOR SHEAR KEY | NCL. HAUL
4020. 0000 s 18. 0000 12. 0000 16. 0000 12. 5000
72, 360. 00 48, 240. 00 64, 320. 00 50, 250. 00
DRAI NAGE
8 DI TCH EXCAVATI ON | NCL. HAUL
70. 0000 s 25. 0000 30. 0000 40. 0000 40. 0000
1, 750. 00 2,100. 00 2, 800. 00 2, 800. 00
9 GRATE INLET TYPE 1 OR 2
2. 0000 EACH 2, 000. 0000 1, 500. 0000 1, 200. 0000 2,500. 0000
4,000. 00 3, 000. 00 2, 400. 00 5, 000. 00
10 LI GHT LOOSE RI PRAP
9360. 0000 t 20. 0000 25. 0000 23.0000 27.5000
187, 200. 00 234, 000. 00 215, 280. 00 257, 400. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 13/ 1999

* % * B| D TABULATI ON REPORT * * * TI ME: 08: 25

PS&E JOB NO: 99X316 REVI SION NO : 1 BI DS OPENED ON : Sep 1 1999
CONTRACT NO: 005765 REGON NO : 4 AWARDED ON : Sep 3 1999
VERSI ON NO : 1 WORK ORDER# : XL0787

v CsRo00s T e ATH BIDDER ---==-- --===-- 5TH BIDDER --=---- ---==-- 6TH BIDDER -------
TITLE ©SR 5 NUTTER UNDERGROUND UTI LI TIES LLOYD H. KESSLER, |NC. STEELHEAD CONSTRUCTORS, | NC.

GEE CREEK SLI DE

5419 NE 88TH ST #G 7206 NW 25TH AVE 22070 PALO WAY STE 2

99X316 96073-8787
PROJECT : VANCOUVER WA 98665093¢ VANCOUVER WA 98665700¢ PALO CEDRO CA 960730997
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100429
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 QUARRY SPALLS
2340. 0000 t 25. 0000 18. 0000 23. 0000 20. 0000
58, 500. 00 42,120. 00 53, 820. 00 46, 800. 00
12 DRAIN PI PE 300 MM DI AM
50. 0000 w 35. 0000 45. 0000 66. 0000 90. 0000
1, 750. 00 2, 250. 00 3,300. 00 4,500. 00
13 SCHEDULE A CULV. PIPE 300 MM DI AM
71. 0000 w 100. 0000 95. 0000 132. 0000 110. 0000
7,100. 00 6, 745. 00 9,372.00 7,810. 00
STORM SEVER
14 CATCH BASIN TYPE 1
1. 0000 EACH 800. 0000 1, 000. 0000 1, 200. 0000 2, 500. 0000
800. 00 1, 000. 00 1, 200. 00 2, 500. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
150. 0000 t 30. 0000 25. 0000 33. 0000 35. 0000
4,500. 00 3, 750. 00 4,950. 00 5, 250. 00
EROSI ON CONTROL AND PLANTI NG
16 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
0. 4500 ha 5, 000. 0000 3, 300. 0000 1, 900. 0000 3, 500. 0000
2, 250. 00 1, 485. 00 855. 00 1, 575. 00
17 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
TRAFFI C
18 EXTRUDED CURB
152. 0000 w 18. 0000 17. 0000 20. 0000 25. 0000
2, 736. 00 2,584. 00 3, 040. 00 3, 800. 00
19 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
148. 0000 w 50. 0000 55. 0000 82. 5000 65. 0000
7, 400. 00 8, 140. 00 12, 210. 00 9, 620. 00
20 BEAM GUARDRAI L BURI ED TERM NAL
1. 0000 EACH 650. 0000 650. 0000 2, 600. 0000 750. 0000
650. 00 650. 00 2, 600. 00 750. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 13/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 25
PS&E JOB NO: 99X316 REVI SION NO : 1 BI DS OPENED ON : Sep 1 1999
CONTRACT NO: 005765 REGION NO : 4 AWARDED ON : Sep 3 1999
VERSI ON NO : 1 WORK ORDER# : XL0787
HAWY CSR 005 e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE SR 5 NUTTER UNDERGROUND UTI LI TIES LLOYD H. KESSLER, | NC. STEELHEAD CONSTRUCTORS, | NC.
GEE CREEK SLIDE 5419 NE 88TH ST #G 7206 NW 25TH AVE 22070 PALO WAY STE 2
99X316 96073- 8787
PRQJECT VANCOUVER WA 98665093¢ VANCOUVER WA 98665700 PALO CEDRO CA 960730997
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100429
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 TEMPORARY CONC. BARRI ER
275. 0000 8 40. 0000 35. 0000 40. 0000 75. 0000
11, 000. 00 9, 625. 00 11, 000. 00 20, 625. 00
22  RESETTI NG AND STOCKPI LI NG CONC. BARRI ER
53. 0000 8 18. 0000 20. 0000 40. 0000 50. 0000
954. 00 1, 060. 00 2,120.00 2, 650. 00
23 TEMPORARY | MPACT ATTENUATOR
1. 0000 EACH 3, 500. 0000 2, 500. 0000 7,195. 0000 4,500. 0000
3, 500. 00 2, 500. 00 7,195. 00 4,500. 00
24 REPAIR | MPACT ATTENUATOR
EST.
1.00 1.00 1.00 1.00
25 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 4,500. 0000 4,200. 0000 2, 500. 0000 4,500. 0000
4, 500. 00 4, 200. 00 2, 500. 00 4,500. 00
26 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
50. 0000 HR 35. 0000 37. 0000 65. 0000 37. 0000
1, 750. 00 1, 850. 00 3, 250. 00 1, 850. 00
27 PAINT STRI PE
535. 0000 8 1. 5000 2. 0000 2.3000 0. 8000
802. 50 1, 070. 00 1, 230. 50 428. 00
28 RAI SED PAVEMENT MARKER TYPE 1
1. 5000 HUND 300. 0000 300. 0000 360. 0000 2, 000. 0000
450. 00 450. 00 540. 00 3, 000. 00
29 RAI SED PAVEMENT MARKER TYPE 2
0. 5000 HUND 300. 0000 700. 0000 825. 0000 2, 000. 0000
150. 00 350. 00 412.50 1, 000. 00
30 TEMPORARY PAVEMENT MARKI NG
550. 0000 8 0. 6000 4.0000 3.5000 0. 5000
330. 00 2,200. 00 1, 925. 00 275. 00
31 SEQUENTI AL ARROW SI GN
960. 0000 HR 6. 0000 5. 0000 3.0000 5. 0000
5, 760. 00 4, 800. 00 2, 880. 00 4, 800. 00



DOT_RGGBO5
PS&E JOB NO: 99X316 REVI SI ON NO :
CONTRACT NO: 005765 REG ON NO
VERSI ON NO : 1 WORK ORDER# :
HWY : SR 005
TI TLE :SR 5

GEE CREEK SLI DE

99X316
PRQJECT

COUNTY(S) : CLARK

1

4

XLO787

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

* ok *

------- 4TH BI DDER

NUTTER UNDERGROUND UTI LI TI ES

5419 NE 88TH ST #G

VANCOUVER WA 98665093t

CONTRACTOR NUMBER :

100170

------- 5TH Bl DDER

LLOYD H. KESSLER, | NC.

7206 NW 25TH AVE

BI DS OPENED ON : Sep

VANCOUVER WA 98665700¢

CONTRACTOR NUMBER :

100368

DATE: 08/ 13/ 1999

TI ME: 08: 25

1 1999

AWARDED ON : Sep 3 1999

------- 6TH BI DDER -

STEELHEAD CONSTRUCTORS,
22070 PALO WAY STE 2
96073-8787

I NC.

PALO CEDRO CA 960730997

CONTRACTOR NUMBER :

100429

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 5, 000. 0000 4, 600. 0000 3, 000. 0000 4,500. 0000
5, 000. 00 4, 600. 00 3, 000. 00 4,500. 00
33 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
960. 0000 HR 5. 0000 7.0000 6. 0000 5. 0000
4,800. 00 6, 720. 00 5, 760. 00 4,800. 00
34 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
3, 000. 00 6, 500. 00 1, 800. 00 7,500. 00
35 TRAFFI C CONTROL LABOR
360. 0000 HR 32.0000 33. 5000 38. 0000 32. 0000
11, 520. 00 12, 060. 00 13, 680. 00 11, 520. 00
36 TRAFFI C CONTROL VEHI CLE
25. 0000 DAY 60. 0000 55. 0000 60. 0000 75. 0000
1, 500. 00 1, 375. 00 1, 500. 00 1, 875. 00
37 TRAFFI C CONTROL SUPERVI SOR
150. 0000 HR 35. 0000 34. 0000 45. 0000 35. 0000
5, 250. 00 5, 100. 00 6, 750. 00 5, 250. 00
38 CONSTRUCTI ON SI GNS CLASS A
25. 0000 e 120. 0000 120. 0000 100. 0000 150. 0000
3, 000. 00 3, 000. 00 2, 500. 00 3, 750. 00
OTHER | TEMS
39 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
62. 0000 s 30. 0000 25. 0000 45. 0000 30. 0000
1, 860. 00 1, 550. 00 2,790. 00 1, 860. 00
40 SHORI NG OR EXTRA EXCAVATI ON CLASS B
6. 0000 e 25. 0000 200. 0000 200. 0000 60. 0000
150. 00 1, 200. 00 1, 200. 00 360. 00
41 GABI ON CRI BBI NG
12. 0000 s 300. 0000 250. 0000 100. 0000 250. 0000
3, 600. 00 3, 000. 00 1, 200. 00 3, 000. 00
42 FORCE ACCOUNT SHOULDER REPAI R
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 08/ 13/ 1999

TI ME: 08: 25

PSG&E JOB NO: 99X316
CONTRACT NO: 005765
VERSI ON NO : 1
HWY : SR 005
TI TLE :SR 5 NUTTER UNDERGROUND UTI LI TIES LLOYD H. KESSLER, | NC. STEELHEAD CONSTRUCTORS, | NC.
CEE CREEK SLIDE 5419 NE 88TH ST #G 7206 NW 25TH AVE 22070 PALO WAY STE 2
99%316 96073- 8787

VANCOUVER WA 98665093¢ VANCOUVER WA 98665700¢ PALO CEDRO CA 960730997

REVISION NO : 1
REGON NO : 4
WORK ORDER# : XLO787

BI DS OPENED ON : Sep 1 1999
AWARDED ON : Sep 3 1999

------- 4TH BIDDER -----=-- ---==-- 5TH BIDDER --=---- ----=-- 6TH BIDDER =-------

ES?JN%(TS) . CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100429
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
43 FORCE ACCOUNT CONNECT EXI STI NG UNDERDRAI N
EST.
500. 00 500. 00 500. 00 500. 00
44 ROADSI DE CLEANUP
EST.
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
45 TRI MM NG AND CLEANUP
L.S.
500. 00 2, 000. 00 800. 00 2, 000. 00
46 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
47 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
48 SPILL PREVENTI ON PLAN
L.S.
2, 400. 00 4, 000. 00 1, 200. 00 1, 500. 00
49 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
470. 0000 w 10. 0000 4.0000 20. 0000 3.0000
4,700. 00 1, 880. 00 9, 400. 00 1, 410. 00

CONTRACT TOTAL $484, 712. 50

$510, 919. 00

$512, 821. 00

$573, 834. 00



DOT_RGGBO5

PS&E JOB NO: 99X316
CONTRACT NO: 005765
VERSI ON NO : 1

REVISION NO : 1
REGON NO : 4

HWY : SR 005

TITLE : SR 5
GEE CREEK SLI DE
99X316

PRQJECT

COUNTY(S) : CLARK

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

WORK ORDER# : XLO787

* ok *

------ 7TH Bl DDER

DENNY' S ROCK & DRI VEWAY CO.

21605 NE 10TH AVE

RI DGEFI ELD WA 986429580

CONTRACTOR NUMBER :

100014

DATE: 08/ 13/ 1999
TI ME: 08: 25

BI DS OPENED ON : Sep 1 1999
AWARDED ON : Sep 3 1999

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S
35, 000. 00 38, 000. 00
2 CLEARI NG AND GRUBBI NG
0. 2500 ha 9, 500. 0000 56, 000. 0000
2,375.00 14, 000. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S
500. 00 2,190. 00
4  SLOPE PREPARATI ON
0. 3500 ha 3, 000. 0000 7, 200. 0000
1, 050. 00 2,520.00
5 REMOVI NG BEAM GUARDRAI L
102. 0000 w 7.0000 10. 0000
714. 00 1, 020. 00
6 REMOVI NG PAI NT STRI PE
300. 0000 w 2. 0000 4.5000
600. 00 1, 350. 00
GRADI NG
7  EXCAVATI ON FOR SHEAR KEY | NCL. HAUL
4020. 0000 B 18. 0000 18. 7000
72, 360. 00 75, 174. 00
DRAI NAGE
8 DI TCH EXCAVATI ON | NCL. HAUL
70. 0000 B 25. 0000 26. 0000
1, 750. 00 1, 820. 00
9 GRATE INLET TYPE 1 OR 2
2. 0000 EACH 2, 000. 0000 1, 500. 0000
4,000. 00 3, 000. 00
10 LI GHT LOOSE RI PRAP
9360. 0000 t 20. 0000 35. 8400
187, 200. 00 335, 462. 40



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 08/ 13/ 1999

TI ME: 08: 25

PS&E JOB NO: 99X316
CONTRACT NO: 005765

REVISION NO : 1
REGON NO : 4

BI DS OPENED ON : Sep 1 1999
AWARDED ON : Sep 3 1999

VERSI ON NO : 1 WORK ORDER# : XL0787
W CSR 005 e 7TH BIDDER -------
TI TLE :SR 5 DENNY' S ROCK & DRI VEWAY CO.
CEE CREEK SLIDE 21605 NE 10TH AVE
99X316
PROJECT RI DGEFI ELD WA 986429580
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100014
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 QUARRY SPALLS
2340. 0000 t 25. 0000 26. 0000
58, 500. 00 60, 840. 00
12 DRAIN PI PE 300 MM DI AM
50. 0000 w 35. 0000 26. 0000
1, 750. 00 1, 300. 00
13 SCHEDULE A CULV. PIPE 300 MM DI AM
71. 0000 w 100. 0000 26. 0000
7,100. 00 1, 846. 00
STORM SEVER
14 CATCH BASIN TYPE 1
1. 0000 EACH 800. 0000 1, 000. 0000
800. 00 1, 000. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
150. 0000 t 30. 0000 16. 0000
4,500. 00 2, 400. 00
EROSI ON CONTROL AND PLANTI NG
16 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
0. 4500 ha 5, 000. 0000 4, 000. 0000
2, 250. 00 1, 800. 00
17 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
10, 000. 00 10, 000. 00
TRAFFI C
18 EXTRUDED CURB
152. 0000 w 18. 0000 23. 0000
2, 736. 00 3, 496. 00
19 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
148. 0000 w 50. 0000 65. 0000
7, 400. 00 9, 620. 00
20 BEAM GUARDRAI L BURI ED TERM NAL
1. 0000 EACH 650. 0000 715. 0000
650. 00 715. 00



DOT_RGGBO5
PS&E JOB NO: 99X316 REVI SION NO : 1
CONTRACT NO: 005765 REG ON NO : 4
VERSI ON NO : 1 WORK ORDER# : XLO787
HWY : SR 005
TI TLE :SR 5

GEE CREEK SLI DE

99X316
PRQJECT

COUNTY(S) : CLARK

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

------- 7TH Bl DDER

DENNY' S ROCK & DRI VEWAY CO.

21605 NE 10TH AVE

RI DGEFI ELD WA 986429580

CONTRACTOR NUMBER :

100014

DATE: 08/ 13/ 1999
TI ME: 08: 25

BI DS OPENED ON : Sep 1 1999
AWARDED ON : Sep 3 1999

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 TEMPORARY CONC. BARRI ER
275. 0000 w 40. 0000 40. 0000
11, 000. 00 11, 000. 00
22  RESETTI NG AND STOCKPI LI NG CONC. BARRI ER
53. 0000 w 18. 0000 23. 0000
954. 00 1, 219. 00
23 TEMPORARY | MPACT ATTENUATOR
1. 0000 EACH 3, 500. 0000 2, 950. 0000
3, 500. 00 2, 950. 00
24 REPAI R | MPACT ATTENUATOR
EST
1.00 1.00
25 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 4,500. 0000 4,800. 0000
4,500. 00 4,800. 00
26 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
50. 0000 HR 35. 0000 44.0000
1, 750. 00 2,200. 00
27 PAINT STRI PE
535. 0000 w 1. 5000 2. 2500
802. 50 1, 203.75
28 RAI SED PAVEMENT MARKER TYPE 1
1. 5000 HUND 300. 0000 340. 0000
450. 00 510. 00
29 RAI SED PAVEMENT MARKER TYPE 2
0. 5000 HUND 300. 0000 800. 0000
150. 00 400. 00
30 TEMPORARY PAVEMENT MARKI NG
550. 0000 w 0. 6000 5.0000
330. 00 2,750. 00
31 SEQUENTI AL ARROW S| GN
960. 0000 HR 6. 0000 6. 0000
5, 760. 00 5, 760. 00



DOT_RGGBO5
PS&E JOB NO: 99X316 REVI SI ON NO :
CONTRACT NO: 005765 REG ON NO
VERSI ON NO : 1 WORK ORDER# :
HWY : SR 005
TI TLE :SR 5

GEE CREEK SLI DE

99X316
PRQJECT

COUNTY(S) : CLARK

1

4

XLO787

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT * * *

------- 7TH Bl DDER

DENNY' S ROCK & DRI VEWAY CO.

21605 NE 10TH AVE

RI DGEFI ELD WA 986429580

CONTRACTOR NUMBER :

100014

DATE: 08/ 13/ 1999
TI ME: 08: 25

BI DS OPENED ON : Sep 1 1999
AWARDED ON : Sep 3 1999

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 PORTABLE CHANGEABLE MESSAGE S| GN
1. 0000 EACH 5, 000. 0000 5, 428. 0000
5, 000. 00 5,428. 00
33 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
960. 0000 HR 5.0000 8. 0000
4,800. 00 7, 680. 00
34 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S
3, 000. 00 7,670. 00
35 TRAFFI C CONTROL LABOR
360. 0000 HR 32. 0000 39. 0000
11, 520. 00 14, 040. 00
36 TRAFFI C CONTROL VEHI CLE
25. 0000 DAY 60. 0000 65. 0000
1, 500. 00 1, 625. 00
37 TRAFFI C CONTROL SUPERVI SOR
150. 0000 HR 35. 0000 40. 0000
5, 250. 00 6, 000. 00
38 CONSTRUCTI ON SI GNS CLASS A
25. 0000 m 120. 0000 139. 0000
3, 000. 00 3,475. 00
OTHER | TEMS
39 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
62. 0000 B 30. 0000 26. 1600
1, 860. 00 1,621.92
40 SHORING OR EXTRA EXCAVATI ON CLASS B
6. 0000 m 25. 0000 100. 0000
150. 00 600. 00
41 GABI ON CRI BBI NG
12. 0000 B 300. 0000 100. 0000
3, 600. 00 1, 200. 00
42 FORCE ACCOUNT SHOULDER REPAI R
EST
5, 000. 00 5, 000. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 13/ 1999
- * % *  BI D TABULATI ON REPORT * * * TI ME: 08: 25
PS&E JOB NO: 99X316 REVI SION NO : 1 BI DS OPENED ON : Sep 1 1999
CONTRACT NO: 005765 REGION NO : 4 AWARDED ON : Sep 3 1999
VERSI ON NO : 1 WORK ORDER# : XL0787
W CSR 005 e 7TH BIDDER -------
TI TLE :SR 5 DENNY' S ROCK & DRI VEWAY CO.
CEE CREEK SLIDE 21605 NE 10TH AVE
99X316
PROJECT RI DGEFI ELD WA 986429580
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100014
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
43 FORCE ACCOUNT CONNECT EXI STI NG UNDERDRAI N
EST.
500. 00 500. 00
44 ROADSI DE CLEANUP
EST.
1, 500. 00 1, 500. 00
45 TRI MM NG AND CLEANUP
L.S.
500. 00 8, 000. 00
46 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00
47 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00
48 SPILL PREVENTI ON PLAN
L.S.
2, 400. 00 1, 000. 00
49 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
470. 0000 w 10. 0000 5. 0000
4,700. 00 2, 350. 00
CONTRACT TOTAL $484, 712. 50 $668, 037. 07



